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1 Replies to pre bid queries Ammendment

Bidder  shall  indicate  the  specific  fuel  consumption  kg/hr/Kw  and  

the  fuel  consumption (above  defined  compressor  capacity)  in  

SCMH  as  guaranteed  value  in  the  offer  on  the design case gas 

composition. Bidders are requested to indicate the fuel consumption 

very carefully. However, Loading & Penality criteria will be as per 

clause No. 10.7.1 & 10.7.2 of technical specification respectively

We request you to keep fuel consumption range 23  to  25  SCMH. All  other  loading shall be as per tender. Corrigendum-1 dtd. 10.10.2019 shall prevail

2 Replies to pre bid queries 17.1

10.7.1 Loading

Bidder   shall   indicate   the   specific   fuel   consumption   .......The 

loading per package shall be the differential cost evaluated as follows; 

Total cost of the package for evaluation purpose (A+B+C)

Where 

A: Capital cost of each package including cost of erection, 

commissioning, and special tools and commissioning spares

B: CAMC for 2 year post warrantee period

C: Differential operating cost as defined hereunder Differential 

operating cost (Dc)

Dc (in Rs) = Rh x (Gf - Lf) x Cf X Df Where

Rh : 6570 Hrs (18 Hrs Per Day Running)

Gf : Guaranteed fuel consumption in SCM/Hr for bidder under 

evaluation

Lf : Lowest Guaranteed fuel consumption SCM/Hr (amongst technical 

accepted bidder) Cf : Cost of fuel as Rs 32 / SCM

Df : Discounting factor to arrive at Net Present Value (NPV) based on 

5 years i.e. 3.274

..........................

We understand that the tender is for supply of CNG package only and CAMC excluded, as per  SOR there is 

no provision to fill CAMC rates for 2 years. As per amendment, Total cost of the package is calculated 

including CAMC for 2 yeasr post warranty period. 

The formula given in the Amendment is general. In 

the present case, the value B: CAMC for 2 year 

post warrantee period is Not Applicable.

3
Commercial Volume I of II 

for Supply of Compressor
165 3.1.2

Balance 10% payment: Progressively on completion of Installation, 

erection & commissioning of each CNG Online Compressor unit and 

against submission of invoice and acceptance by owner. However, if, 

erection is not started within 90 days after supply due to non-

availability of site/gas, payment against erection and commissioning 

shall be released to the successful bidder against receipt of bank 

guarantee of the said amount to initially remain valid for a period of 1 

year after completion of 90 days; ie; 15 months from the date of FOT 

site (actual) & shall be extended further, if required.

Please replace the word "started " by "completed". It is possible that erection activities begin within 60 

days however they may not get completed in case of non availability of gas / incomplete station 

infrastructure etc. which are reasons solely attributable to purchaser. In this case there would be no 

backstop for release of payment as the activities are started and they may not be completed for reasons 

not attributable to bidder. 

Refer 'Replies to bidder's queries' dtd. 10.10.2019. 

4
Commercial Volume I of II 

for Supply of Compressor
165 3.1.2

“and shall be extended further, if required;” Please note there is no backstop for the validity of the extended BG. Hence we request you to add as per 

below; 

“and shall be extended further, for a period of 12 months”

Refer 'Replies to bidder's queries' dtd. 10.10.2019. 

5
Commercial Volume I of II 

for Supply of Compressor
167 5.1 (i)

Price Reduction will be applicable @ ½ % of the total order/ contract 

value per week of delay or part thereof in supply/ completion of work 

subject to a maximum (ceiling) of 5% of total order/ contract value.

Price Reduction will be applicable @ ½ % of the total order/ contract value per week of delay or part 

thereof in supply/ completion of work subject to a maximum (ceiling) of 5% of undelivered part of total 

order/ contract value.

Refer 'Replies to bidder's queries' dtd. 10.10.2019. 

Tender No.: RSGL/KOTA/C&P/2019-20/01 Dated: 16.09.2019

REPLIES TO BIDDER'S QUERIES-2  DTD. 17.10.2019

PROJECT : PROCUREMENT OF 650 SCMH ONLINE GAS ENGINE DRIVEN COMPRESSOR 
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Tender No.: RSGL/KOTA/C&P/2019-20/01 Dated: 16.09.2019

REPLIES TO BIDDER'S QUERIES-2  DTD. 17.10.2019

PROJECT : PROCUREMENT OF 650 SCMH ONLINE GAS ENGINE DRIVEN COMPRESSOR 

6
Commercial Volume I of II 

for Supply of Compressor
167 5.1 (i)

In this supply contract, the portion of supply completed in all respect 

which can be used for commercial operation shall not be considered 

for applying PRS, if delivered within contractual delivery period. The 

remaining supplies which are completed beyond the

contractual delivery shall attract price reduction schedule @½ % per 

week of delay or part thereof of the delayed delivery value maximum 

upto 5% of the total order value

Please modify the clause as follows - "In this supply contract, the portion of supply completed in all respect 

which can be used for commercial operation shall not be considered for applying PRS, if delivered within 

contractual delivery period. The remaining supplies which are completed beyond the contractual delivery 

shall attract price reduction schedule @½ % per week of delay or part thereof of the delayed delivery value 

maximum upto 5% of the undelivered part of  total order value"

Refer 'Replies to bidder's queries' dtd. 10.10.2019. 

7
Commercial Volume I of II 

for Supply of Compressor
166 3.1.3

5% payment: Progressively on Testing and completion of Field 

Performance Test of each Compressor unit, all other works & final 

acceptance by the owner and submission following additional 

document

Please note that, there is no backstop for this 5% payment therefore bidder will not receive this payment 

untill compressor is not commissioned. There should be backstop of 60 days from the date of despatch of 

compressor at site for release of this payment similar to 10% of payment. 

Refer 'Replies to bidder's queries' dtd. 10.10.2019. 

8
Technical Volume II of II 

for Supply of Compressor
18 3.4

List of spares with rates for three-year operation & maintenance to 

be provided by bidder separately. This shall not be considered for BID 

evaluation.

We will provide list of spare with rates for three year O & M after Award of Contract i.e. During detailed 

engineering stage.
Tender shall prevail

9
Technical Volume II of II 

for Supply of Compressor
18 3.41

Bidder shall provide separate rates for Lump Sum Comprehensive 

Annual Operation and maintenance Servicing, charges for CNG 

Compressor including

Air compressor for 1st year after warrantee period inclusive of 

manpower, spare, consumables etc. Client has right to extend O&M 

service after warrantee period. This shall not be considered for BID 

evaluation.

As there is not provision to fill O & M rates in SOR, hence we will provide rates for O & M after Award of 

Contract i.e. During detailed engineering stage.
Tender shall prevail

10
Technical Volume II of II 

for Supply of Compressor
30 12.12 l

The rates quoted by the Bidder must be inclusive of all the taxes, 

duties, services tax, work contract tax and any other levies, Bidder’s 

share of P.F. and insurance charges, Bidder’s profit and any other 

expenditure etc.

As per schedule of rates provided, bidder has to quote basic price and GST separately. Acceptable

11
Technical Volume II of II 

for Supply of Compressor
176 -

COMPLIANCE STATEMENT-List of recommended spares and 

accessories for two year normal operation for procured item.
Shall be provided after award of contract. Tender shall prevail

12 INVITATION FOR BID (IFB) 6 I
DUE DATE & TIME OF BID-SUBMISSION Upto 1400 hrs. (IST) on 

15.10.2019

As we have received prebid replies on 10.10.2019, we need 10 -15 days time to prepare our bid. Request 

you to extend Due date upto 25th Oct 2019.
Refer Corrigendum#2 dtd. 15.10.2019.


